DATA ITEM DESCRIPTION

Title: Monthly Financial Tracking Summary

Number: DI-ADMN-82535
AMSC Number: 10656
DTIC Applicable: N/A
Preparing Activity: DC

Approval Date: 20260424
Limitation: N/A
GIDEP Applicable: N/A
Project Number: ADMN-2026-011

Applicable Forms:

Use/relationship: This report supports DISA financial management, execution oversight, and acquisition decision-making for Capacity Services contracts, including JWCC Task Orders. The report provides visibility into funding execution, burn rates, and forecasted requirements in alignment with DISA Systems Engineering and Financial Management processes.

Requirements:

1. **Reference documents.**

The applicable issue of the documents cited herein, including their approval dates and dates of any applicable amendments, notices, and revisions, shall be as specified in the contract.

2. **Format.**

2.1 The Monthly Financial Tracking Summary shall be provided in a standardized format.
2.2 Deliverables shall be submitted electronically in the following formats unless otherwise specified in the contract:
  2.2.1 Microsoft Word (.docx) for narrative summary
  2.2.2 Microsoft Excel (.xlsx) for financial tables and calculations
2.3 Formatting standards:
  2.3.112-point Times New Roman font
  2.3.2 1-inch margins
  2.3.2 Page numbers included
2.4 Financial tables shall be machine-readable and suitable for government analysis (no embedded images of tables).
2.5 Classified information shall not be included unless explicitly authorized by the contract.

Source: https://assist.dla.mil -- Downloaded: 2026-10-26T11:04Z
Check the source to verify that this is the current version before use.

3. **Content.** he Monthly Financial Tracking Summary shall provide a clear, auditable view of financial execution for Capacity Services and shall include, at a minimum, the following elements:

3.1 Executive Financial Summary

3.1.1 High-level overview of monthly financial status

3.1.2 Summary of funding health (burn-rate) to maximum ceiling value

3.1.3 Identification of significant variances, risks, or anomalies (If applicable)

3.2 Contract and Task/Delivery Order Identification

3.2.1 Contract number

3.2.2 Task/Delivery Order number(s)

3.2.3 Period of Performance (PoP)

3.2.4 Reporting period (month/year)

3.2.5 Supported Mission Partner(s) / Tenant(s) (if more than one apply)

3.3 Funding Overview

3.3.1 Total obligated funding (by TO/DO)

3.3.2 Cumulative funding modifications to date

3.4 Cost and Burn Rate Analysis

3.4.1 Monthly expenditures

3.4.2 Cumulative expenditures

3.4.3 Average monthly burn rate

3.4.4 Comparison of planned vs. actual expenditures

3.5 Forecast and Projection

3.5.1 Projected funding exhaustion date

3.5.2 Current billable call orders

3.5.3 Forecasted funding requirements for the next 3–6 months

3.5.4 Identification of anticipated funding shortfalls or excesses

3.6 Variance and Risk Identification

3.6.1 Explanation of significant cost variances

3.6.2 Risks to schedule, scope, or performance due to funding constraints

Source: https://assist.dla.mil -- Downloaded: 2026-10-26T11:04Z
Check the source to verify that this is the current version before use.

3.6.3 Recommended mitigation actions

3.7 Tenant / Mission Partner Financial Tracking (if applicable)

3.7.1 Financial breakout by tenant or mission partner

3.7.2 Mapping of costs to specific services (e.g., compute, storage, hosting)

3.7.3 Onboarding-related funding status for new tenants

3.8 Actions and Decisions Required

3.8.1 Required government actions (e.g., funding requests, contract mods)

3.8.2 Upcoming financial decision points

3.8.3 Dependencies impacting financial execution

Tailoring Guidance

- Sections may be tailored down based on contract type, dollar value, or complexity.
- Tenant-level reporting may be omitted if not applicable to the Task/Delivery Order.

End of (DI-ADMN-82535)

Source: https://assist.dla.mil -- Downloaded: 2026-10-26T11:04Z
Check the source to verify that this is the current version before use.