Data Item Description

Title: KEY SUPPLIER FACILITIZATION INVESTMENT SCHEDULES AND FINANCIAL REPORTS

Number: DI-FNCL-82542
AMSC Number: N10663
DTIC Applicable: N/A
Preparing Activity: AS
Applicable Forms: N/A

Approval Date: 20260511
Limitation: N/A
GIDEP Applicable: None
Project Number: FNCL-2026-001

Use/Relationship: The Government will secure from the Key Suppliers notional Key Supplier Facilitization Investment schedules, reflecting the timing and amount of each Key Supplier's specific Facilitization Investments. The Key Suppliers' Facilitization Investment schedules will be finalized and incorporated into the MYP Contract award and all Key Supplier MYP subcontracts. The Facilitization Investment Schedule will be updated to reflect the timing and amount of specific Facilitization Investments that the Contractor and its Suppliers (other than Key Suppliers) are expected to make. This model will serve as a comprehensive tool for assessing program financial performance, facilitization investments and resource allocation.

This Data Item Description (DID) contains the format, content, and intended use information for the data deliverable resulting from the work task described in the solicitation.

Requirements:

1. Reference documents.

2. Format.

2.1. The Financial Model shall be delivered in electronic format (e.g. excel or PDF) to ensure compatibility with government systems

2.2. The Facilitization schedules shall be delivered in MS projects

3. Content.

3.1. On a quarterly basis, the Contractor shall deliver to the Government a report of financial results, mapped to the Financial Model, including a report of cumulative Facilitization Investments expended, mapped to the Contractor's Facilitization Investment Schedule. The Key Suppliers shall deliver to the Contractor and Government a report of cumulative Key Supplier Facilitization Investments expended, mapped to the Key Supplier's Facilitization Investment schedule.

3.2. Content Requirements:

3.2.1. The Financial Model shall include the following components:

Source: https://assist.dla.mil -- Downloaded: 2026-10-26T11:04Z
Check the source to verify that this is the current version before use.

3.2.1.1. Income Statement: Program earnings before interest, taxes, depreciation, and amortization (EBITDA).

3.2.1.2. Program Cash Flow Statement: Detailed cash flow projections for the program.

3.2.1.3. Facilitization Investment Schedule: Timing and amount of specific facilitization investments the Contractor intends to make.

3.2.1.4. Statement of Current Assets and Liabilities: A detailed statement of current assets and current liabilities.

3.2.1.5. The facilitization investment schedule shall be updated to reflect the timing and amount of specific investments expected from the Contractor and its suppliers (excluding key suppliers). The facilitization investment schedules shall be inclusive of all taking needed to increase capacity at all suppliers and link back to the financial model**.**

3.3. Acceptance Criteria:

3.3.1. The Financial Model must be complete, accurate, and certified by the Contractor.

3.3.2. The Financial Model must align with GAAP standards and include all required components as outlined above.

3.3.3. The facilitization investment schedule must reflect finalized agreements with suppliers and provide clear traceability of investments.

End of DI-FNCL-82542

Source: https://assist.dla.mil -- Downloaded: 2026-10-26T11:04Z
Check the source to verify that this is the current version before use.