DATA ITEM DESCRIPTION

Title: Kick-Off Meeting Slides

Number: DI-ADMN-82532
AMSC Number: 10651
DTIC Applicable:
Preparing Activity: DC

Approval Date: 20260423
Limitation:
GIDEP Applicable:
Project Number: ADMN-2026-007

Applicable Forms:

Use/relationship: A report detailing the general overview of the contract, introductions, and preliminary on-boarding procedures.

Requirements:

1. **Reference documents.**

   a. 1.1 DISA End User Access Agreement, 11 February 2021
   b. DISA Policy Letter, Unauthorized Connections to Network Devices, 11 September 2013
   c. DISA Instruction 240-110-8, Information Security
   d. DISA Instruction 240-110-36, Personnel Security
   e. DISA Instruction 240-110-38, Industrial Security
   f. DISA Instruction 240-110-43, Insider Threat Program
   g. DISA Instruction 630-230-19, Cybersecurity
   h. DoD Manual 5200.01, Vol 1-3 Information Security Program, 24 February 2012
   i. DoD Manual 5200.02, Procedures for the DoD Personnel Security Program, 3 April 2017
   j. DoD Instruction 5200.48, Controlled Unclassified Information (CUI), 6 March 2020
   k. 32 CFR Part 117, National Industrial Security Program Operating Manual (NISPOM), 24 February 2021
   l. Security Executive Agent Directive 4, National Security Adjudicative Guidelines, 8 June 2017
   m. DoDM 5400.07, Freedom of Information Act Program
   n. DoDI 5230.24, “Distribution Statements for DoD Technical Information,” January 10, 2023
   o. DoD Instruction 8510.01, “Risk Management Framework for DoD Systems,” July 19, 2022

2. **Format.** The plan shall be in Government format.

   2.1 The Kick-Off Meeting Slides shall be provided in a presentation format.

Source: https://assist.dla.mil -- Downloaded: 2026-10-26T11:04Z
Check the source to verify that this is the current version before use.

2.2 Deliverables shall be submitted electronically in:

2.2.1 Microsoft PowerPoint (.pptx)

2.3 Formatting standards:

2.3.1 Government-appropriate professional slide layout

2.3.2 Clear headings and section dividers

2.3.3 Readable font sizes suitable for briefing senior leadership

2.4 Classified information shall not be included unless explicitly authorized by the contract.

2.5 Slides shall be suitable for reuse as a record of initial contract alignment.

3. **Content.** The report shall contain the following:

3.1. Contract Overview

3.1.1 Contract and Task/Delivery Order number(s)

3.1.2 Period of Performance (PoP)

3.1.3 High-level scope of work

3.1.4 Supported Mission Partners / Tenants

3.1.5 Program and Project Management

3.1.6 Relationship to JWCC or Capacity Services

3.2 Stakeholder Introductions and Roles

3.2.1 A stakeholder register shall be included identifying, at a minimum:

3.2.1.1 Personnel name

3.2.1.2 Organization/entity (Prime Contractor, Subcontractor)

3.2.1.3 Title / role

3.2.1.4 Roles and responsibilities (e.g., invoicing, call order processing, deliverables, signature authority)

3.2.1.5 Helpdesk/Call Center Support

3.2.1.6 Contact information (phone and email)

3.3 Governance and Communication

3.3.1 Roles of KO, COR, Program Manager, and Contractor

Source: https://assist.dla.mil -- Downloaded: 2026-10-26T11:04Z
Check the source to verify that this is the current version before use.

3.3.2 Escalation paths

3.3.3 Communication expectations and protocols

3.4 Deliverables and Reporting

3.4.1 Overview of required deliverables (CDRLs)

3.4.2 Delivery schedule and frequency

3.4.3 Review and acceptance process

3.4.4 Government points of contact for deliverables

3.5 Meeting Cadence

3.5.1 Recurring meeting types (e.g., weekly technical, monthly status, quarterly reviews)

3.5.2 Expected attendees

3.5.3 Purpose and typical agenda for each meeting

3.6 Order Management and Execution

3.6.1 Call Order Management System (COMS) overview

3.6.2 Ordering and call order process

3.6.3 Roles in order review, approval, and processing

3.6.4 Change management procedures

3.6.5 Billing Cycle, Invoicing and Payments

3.7 Monthly Reports / Monthly Status Reports (MSR)

3.7.1 Purpose and scope

3.7.2 Inventory, Incident, installation and availability reports

3.7.3 Required content overview

3.7.4 Submission timelines

3.7.5 Review and feedback process

3.8 Visitor Access Request (VAR) Management

3.8.1 VAR submission and approval process

3.8.2 Security requirements

3.8.3 Lead times and points of contact

3.9 Onboarding Procedures

Source: https://assist.dla.mil -- Downloaded: 2026-10-26T11:04Z
Check the source to verify that this is the current version before use.

3.9.1 Initial onboarding steps for contractor personnel

3.9.2 System access requirements

3.9.3 CAC Issuance

3.9.4 Dependencies and timelines

3.9.5 Government POC

3.10 Government Furnished Property (GFP)

3.10.1 Government Furnished Equipment (GFE) / Laptops

3.10.2 Request Process

3.10.3 Inventory and Property Management Plan

3.11 Risks, Assumptions, and Constraints

3.11.1 Initial risks identified at contract start

3.11.2 Key assumptions impacting execution

3.11.3 Known constraints (funding, access, schedule)

End of DI-ADMN-82532

Source: https://assist.dla.mil -- Downloaded: 2026-10-26T11:04Z
Check the source to verify that this is the current version before use.