INCH-POUND

MIL-S-20517H(AR)
AMENDMENT 3
10 April 1991
SUPERSEDING
AMENDMENT 2
4 MAY 1990

MILITARY SPECIFICATION

SIMULATOR, PROJECTILE, AIRBURST, M74A1
PARTS FOR AND LOADING, ASSEMBLING AND PACKING

This Amendment forms a part of Military Specification, MIL-S-20517H(AR) dated 4 January 1984, and is approved for use within the U.S. Army Armament, Munitions and Chemical Command, and is available for use by all Departments and Agencies of the Department of Defense.

PAGE 3

* 3.3, Moisture Content: Delete section in its entirety and substitute:

"3.3 Moisture Content: The moisture content of all components used in the simulator shall be as specified in the applicable drawings."

PAGE 7

* Table I: Under Charge Case and Loading Assembly, delete "Climping" and substitute "Crimping".

PAGE 15

4.4.2.5: Delete title, "Fuze assembly (prior to drilling igniting charge hole)" and replace with "Fuze assembly (prior to crimping over upper fuze disc)".

PAGE 18

* 4.4.2.8: On title, delete "Climping" and substitute "Crimping".

DISTRIBUTION STATEMENT A. Approved for public release; distribution is unlimited.

Source: https://assist.dla.mil -- Downloaded: 2026-10-19T07:57Z
Check the source to verify that this is the current version before use.

PAGE 20

4.4.2.10: Delete critical defect 1 in its entirety and substitute:

Critical		Conformance Criteria	Reqt Para	Insp Meth
1	Propelling charge under minimum weight	100%	3.2	4.5.8 or balance
2	Propelling charge missing	100%	3.2	Visual, See Note 1

Add Note 1:

1. This inspection is to insure that only items with propellant are assembled. (The critical inspections are to be performed in the order shown.)

Add Major 104:

"Major 104, Propelling charge over maximum weight, 0.40%, 3.2, Balance."

PAGE 31

* 4.4.3.1 Moisture determination: On Table II, under Requirement Paragraph column, delete in its entirety and substitute "3.3" five times.

PAGE 34

* 4.5.1 Moisture Content: Delete "(See 6.6)"

PAGE 36

4.5.4: Add note at end of paragraph. "Damaged enclosure that may pass non-fragmented parts of the charge case, must be repaired prior to testing."

Source: https://assist.dla.mil -- Downloaded: 202610-19T07:57Z
Check the source to verify that this is the current version before use.

4.5.8: Add the following:

"4.5.8 Propelling charge weight. The contractor shall have an approved Statistical Process Control (SPC) Management and Detailed Plan in accordance with contract requirements. In accordance with the SPC Management Plan, the weighing process must be in control through elimination of all assignable causes of variability. A process capability study shall verify that the Process Performance Index (Cpk) for the process is 1.33 or better (goal should be to exceed 2.0). A minimum of 40 subsets of five shall be used to determine the Cpk. Once the process is in control, and the required Cpk verified, production SPC sampling shall commence with 2 subsets/hour, using the same size subset used in the process capability study. The subsets must be taken consecutively and each weighting station must be sampled. If any of the out of control conditions specified in the SPC plan are found, the process will be stopped and corrective action taken. Validation of successful corrective action will be by obtaining 20 consecutive subsets in control. Weighing of SPC samples will be performed on a separate calibrated scale than that used on the production line."

PAGE 38

* 6.6: Change from "Functiong test summary" to "Functioning test summary." In note: Delete "4.4.5" and substitute "4.5.5".

The margins of this amendment are marked with an asterisk or vertical line to indicate where changes (additions, modifications, corrections, deletions) from the previous amendment were made. This was done as a convenience only and the Government assumes no liability whatsoever for any inaccuracies in these notations. Bidders and contractors are cautioned to evaluate the requirements of this document based on the entire content irrespective of the marginal notations and relationship to the last previous amendment.

Custodian
Army-AR

Preparing activity:
Army-AR

(Project 1370-A332)

Source: https://assist.dla.mil -- Downloaded: 202610-19T07:57Z
Check the source to verify that this is the current version before use.