MILITARY SPECIFICATION

MINE, ANTITANK: HE, M75
LOADING, ASSEMBLING AND PACKING

This Amendment forms a part of Military Specification MIL-M-63305B (AR), dated 3 February 1987, and is approved for use within the U.S. Army Armament, Munitions and Chemical Command and is available for use by all the Departments and Agencies of the Department of Defense.

PAGE 4

* 3.2.1: Delete in its entirety.

PAGE 10

* TABLE I - First article inspection, Under "Mine, Anti-tank: HE, M75 (Dwg. 9292227-1)": Delete Air Test in its entirety.

PAGE 19

* Critical 3: Delete in its entirety and substitute:

"Insulator missing or not covering all test pads 100% 3.2 Gage, Note 3".

PAGE 20

* Critical 1: Delete in its entirety and substitute: "None defined".

PAGE 25

* Major 117: Delete in its entirety.

PAGE 26

* 4.4.2.11 and 4.4.2.12: Delete in their entirety and substitute new Page 26, Paragraph 4.4.2.11 and 4.4.2.12 included.

DISTRIBUTION STATEMENT A. Approved for public release; distribution is unlimited.

Source: https://assist.dla.mil -- Downloaded: 2026-10-23T02:36Z
Check the source to verify that this is the current version before use.

QUALITY CONFORMANCE INSPECTION

Paragraph 4.4.2.11 & 4.4.2.12

 DWGS 9292227/9331518

LOT ACCEPTANCE TEST ("A" & "B")

Inspection Lot Size	Sample Size	Mine, Hazardous -1	Mine, Hazardous -2	Mine, HE -1	Mine, HE -2	SD Setting Normal	SD Setting Extended
501-1200	32	18	3	8	3	32	-
1201-3200	50	30	5	10	5	50	-
3201-10000	80	46	8	18	8	80	-
10001-35000	124	70	12	30	12	124	-

Paragraph 4.4.2.11

"A" - HAZARDOUS TEST MINES (SEE 6.6) 4/ 5/

"A" Sample	SD Normal	Prime Sensor	AD Mode 1/	ACCEPT - REJECT CRITERIA 2/ (Critical) Premature Arming	(Critical) Premature Detonation	(Major) Early SD	(Critical) Hazardous Duds	(Major) Failure 3/
21	8	10	3	0-1	0-1	2-3	0-1	1-2
35	12	18	5	0-1	0-1	3-4	0-1	1-2
54	18	28	8	0-1	0-1	5-6	0-1	2-3
82	30	40	12	0-1	0-1	8-9	0-1	3-4

2(26)

Paragraph 4.4.2.12

"B" - TACTICAL HE MINES (SEE 6.6) 4/

"B" Sample	Prime wo/AD	Sensor w/AD	ACCEPT - REJECT CRITERIA 2/ (Critical) Premature Arming	(Critical) Premature Detonation	(Major) Early SD	(Major) Failure 3/
11	8	3	0-1	0-1	1-2	0-1
15	10	5	0-1	0-1	1-2	1-2
26	18	8	0-1	0-1	3-4	1-2
42	30	12	0-1	0-1	4-5	2-3

NOTES:

1/ Only mines slated for functioning in anti-disturbance mode shall have switches.
2/ See 6.7 for definitions of defects. 3/ Failures: Low order or failure to function.
4/ Function Mode; Accept and Reject Criteria; Requirement: 3.6.2/3.6.3; Test Method: 4.5.5/4.5.6.
5/ Non-Hazardous duds (Hazardous Test Mines Only) shall be dismantled and failure analyzed (4.5.5.4, 6.7.f).

Source: https://assist.dla.mil -- Downloaded: 202610-23T02:36Z
Check the source to verify that this is the current version before use.

PAGE 29

4.4.2.15:

Under Title add: "See Note 1".

Delete Major 101 in its entirety.

Under Notes add: "1. Major 102 shall be accomplished before mines are packed into containers."

PAGE 41

* 4.5.8: Delete in its entirety.

PAGE 43

* 6.7a: Add at end of paragraph "(Critical Defect)".

* 6.7b: Add at end of paragraph "(Critical Defect)".

* 6.7c: Add at end of paragraph "(Major Defect)".

* 6.7e: Add at end of paragraph "(Critical Defect)".

PAGE 44

* 6.7f: Add at end of paragraph "(Major Defect)".

The margins of this amendment are marked with an asterisk or vertical lines to indicate where changes (additions, modifications, corrections, deletions) from the previous amendment were made. This was done as a convenience only and the Government assumes no liability whatsoever for any inaccuracies in these notations. Bidders and contractors are cautioned to evaluate the requirements of this document based on the entire content irrespective of the marginal notations and relationship to the last previous amendment.

Custodian:
Army-AR

Preparing activity:
Army-AR

(Project 1345-A469)

Source: https://assist.dla.mil -- Downloaded: 2026-10-23T02:36Z
Check the source to verify that this is the current version before use.